

City of Huntsville, Texas Bid No. 06-20; Opened July 9, 2020, 4:00 p.m. CST

Martin Luther King, Jr. Blvd. (11th ST to FM 2821) - PAVEMENT STRIPING

Item	DESCRIPTION	Qty	UNIT	Total Highway Maintenance Cedar Hill, TX		Highway 1 LLC	Tomball,	Striping Technology LP	Tyler,	Interstate Barricades & Markings	
				UNIT COST	TOTAL COST	TX	TX	TX	TX	San Antonio, TX	TOTAL COST
1	ReflectORIZED Pavement Marking Type I - Yellow 4" Solid (100 mil)	13554	LF	\$0.42	\$5,692.68	\$0.60	\$8,132.40	\$0.75	\$10,165.50	\$1.25	\$16,942.50
2	ReflectORIZED Pavement Marking Type I - White 4" Solid (100 mil)	13143	LF	\$0.42	\$5,520.06	\$0.60	\$7,885.80	\$0.75	\$9,857.25	\$1.25	\$16,428.75
3	ReflectORIZED Pavement Marking Type I - Yellow 12" Solid (100 mil)	50	LF	\$9.00	\$450.00	\$4.00	\$200.00	\$10.00	\$500.00	\$4.00	\$200.00
4	Prefabricated Pavement Marking Type C - White 24" Solid (100 mil)	90	LF	\$15.00	\$1,350.00	\$14.00	\$1,260.00	\$20.00	\$1,800.00	\$8.00	\$720.00
5	Prefabricated Pavement Marking Type C - White Arrow	4	EA.	\$199.00	\$796.00	\$250.00	\$1,000.00	\$200.00	\$800.00	\$350.00	\$1,400.00
6	Prefabricated Pavement Marking Type C - "ONLY"	4	EA.	\$299.00	\$1,196.00	\$300.00	\$1,200.00	\$300.00	\$1,200.00	No bid *	
TOTAL BID AMOUNT					\$15,004.74		\$19,678.20		\$24,322.75		\$35,691.25

* Vendor did not respond with revised quote sheet, therefore omitted this line item.

NOTES:

- a) All Items in this project shall be executed as per the latest edition of *Standard Specification for Construction and Maintenance of Highway, Streets, and Bridges* and applicable standards details prepared by the Texas Department of Transportation (TxDOT).
- b) All Existing pavement striping and markers shall be removed before placing new striping and markers. The removal shall be non-destructive to the pavement. The cost of removal of existing pavement striping and markers shall be included in the cost of other items of work.
- b) All items shall be complete in place. No separate payment will be made for Mobilization/ demobilization and needs to included in other items of work.