

Bid Tabulation
17th Street Storm Sewer Improvements Project
COH Project #22-10-14, Bid No. 23-25



Date: Thursday, April 6, 2023 Time: 3:00 P.M. Central Time

| # | Company Name | Addenda Received | Bid Bond Attached | Total Base Bid Items | Total Supplementary Bid Items | Total Project |
|----|-----------------------|---|---|----------------------|-------------------------------|---------------|
| 1 | Crockett Construction | No | Yes | \$ 179,170.00 | \$ 47,620.00 | \$ 226,790.00 |
| 2 | Aranda Industries | Yes | Yes | \$ 187,785.00 | \$ 60,050.00 | \$ 247,835.00 |
| 3 | 5-T Utilities, Inc. | Yes | Yes | \$ 198,707.23 | \$ 53,879.94 | \$ 252,587.17 |
| 4 | Davis Construction | Yes | Yes | \$ 199,570.00 | \$ 68,635.00 | \$ 268,205.00 |
| 5 | | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | | |
| 6 | | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | | |
| 7 | | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | | |
| 8 | | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | | |
| 9 | | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | | |
| 10 | | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | | |
| 11 | | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | | |
| 12 | | <input type="checkbox"/> Yes <input type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | | | |

***NOTICE: Bid award is contingent upon vendor meeting bid requirements and formal Authorization by City Officials.**